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SECTION B - SUPPLIES OR SERVICES/PRICES

This Task Order work shall be performed under Contract Line Item Number (CLIN)
00001 of the Environmental Management (EM) Nevada Environmental Program Services
(EPS) Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract (herein referred to
as the Master IDIQ Contract). Section B of the Master IDIQ Contract is incorporated by
reference, and is revised for purposes of this Task Order with the information below
specifically identified for this task.

DOE-B-2012 SUPPLIES/SERVICES BEING PROCURED/DELIVERY
REQUIREMENTS (OCT 2014)

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and
services (except as may be expressly set forth in this task order as furnished by the
Government) and otherwise do all things necessary for, or incident to, the performance of
work as described in Section C, Performance Work Statement (PWS) under this task
order.

DOE-B-2002 COST-PLUS-AWARD-FEE CONTRACT: TOTAL ESTIMATED
COST AND AWARD FEE (OCT 2014) (REVISED)

This is a Cost-Plus-Award-Fee type of contract. The total estimated cost and award fee
are as follows:

Table B-1. Total Estimated Cost and Fee Information

Total Estimated Cost : ]

Maximum Award Fee: [ ]

Award Fee Percentage: [ ]

)

The Total Estimated Cost and Fee of the contract, and/or the Total Estimated Cost and
Fee of the Contract Line ltems, is as follows:

Table B-2. Task Order CLIN Structure

CLIN

CLIN Estimated Total
CLIN Title Type Cost Available Fee Total

00001

Total

CLIN = Contract Line Item Number CPAF = Cost Plus Award Fee
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(a) CLIN 00001 — Transition:

The Transition Period begins with the start date provided within the issuance of the initial
Notice to Proceed (NTP). The Incoming Transition Period dates are set forth in Section F
Clause, DOE-F-2003, Period of Performance — Alternate | and Alternate Il. Costs are
reimbursed based on allowable actual costs billed to the Task Order. There is no fee for
the incoming contract Transition Period.

DOE-B-2013 OBLIGATION OF FUNDS (OCT 2014)

(a) Pursuant to the Clause of this Contract in FAR 52.232-22, Limitation of Funds, total
funds in the amount of $124,225 are obligated for the payment of allowable costs and fee.
It is estimated that this amount is sufficient to cover performance through November 30,
2020.
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PART I -- SCHEDULE
SECTION C

PERFORMANCE WORK STATEMENT

Task Order Purpose and Overview

The Contractor shall perform the scope of this task order for the U. S. Department of Energy
(DOE) Environmental Management (EM) Nevada (NV) Program at the Nevada National
Security Site (NNSS). The purpose of this Performance Work Statement (PWS) is to describe the
work scope the Contractor shall perform during the period of performance identified in this Task
Order.

Work Scope

The section numbers for the work scope identified below are consistent with the EM NV
Program Work Breakdown Structure (WBS) and are therefore not successive. The Contractor
shall implement feasible pathways for scope acceleration, identify innovative approaches for
scope completion, and challenge inefficiencies to accelerate efforts.

1.4.1.0 Contract Transition

The Contractor shall provide a safe, effective, and efficient transfer of responsibility for
execution of the Contract that maintains continuity of operations and avoids or minimizes
disruptions, which could affect accomplishment of the mission.

The main goal of the transition process is to ensure a full understanding of the terms and
conditions of the Contract by the Contractor and that the Contractor can demonstrate readiness to
assume responsibility seamlessly prior to assumption of full responsibility for Contract
execution.

The Transition period shall be 60 calendar days.

The Contractor shall perform all activities to support transition, including but not limited to,
system walk-downs; procurement; review and acceptance of programmatic and operational
documents and procedures; and shall verify the successful completion of transition requirements
prior to the end of Transition.

The Contractor shall perform a due diligence review of the systems and environmental
conditions within its assigned area of responsibility. The Contractor shall provide a written
declaration of its formal acceptance of responsibility for the assigned scope, systems, and
environmental/regulatory conditions.

The Contractor shall mobilize its Transition Management Team (comprised of the Program
Manager, all other Key Position personnel identified in the Contract, and the Human Resource
and Business Services personnel necessary to immediately begin transition activities) to the site
no later than 7 days after the Notice to Proceed (NTP). The Contractor shall determine the
number of Human Resource and Business Services personnel necessary to support transition.
The objective of the Transition period is to establish safety, operations, business, and human
resources management that will enable the Contractor to deliver requirements on time and within
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established funding. Ata minimum, the Contractor shall complete the following within the
Transition period:

a. Transition responsibility for all facilities, facility operations, and environmental permits;

b. Perform due diligence walk downs and assessments of facilities and other areas;

c. Modify, with EM NV approval (as required), existing program documents (e.g., Worker
Safety and Health Program Plan, Integrated Safety Management System description,
Quality Assurance Plan, Chronic Beryllium Disease Prevention Program Description,
Radiation Protection Program, etc.);

Hire and train all required staff;

Transfer clearances for all required staff;

Establish procurement processes; and

Perform other actions necessary to enable formal acceptance of responsibility for the
approved task order scope within 60 days after NTP.

«Q o

Within 72 hours following the NTP, the Contractor shall release on its own website a brief
Executive Summary of its offer including the following elements (this posting is not subject to
the routine EM NV Public Release approval requirement):

a. Name of Contractor, including the identification of teaming partners and subcontractors
and a description of the experience that each party brings to the project;
Summary/description of Contractor’s technical approach;

Organizational structure and identification of Key Personnel;
Contractor performance commitments;

Commitments to the community; and

Brief overview of Contractor’s work on similar projects.

oo 0T

The Contractor shall submit a Transition Plan for EM NV approval. The Transition Plan
describes the Contractor’s process for conducting an orderly transition and minimizing any
adverse impacts on continuity of operations. The plan shall include a schedule with defined
milestones, milestone risks and the proposed approach to minimize the identified risks. The
Transition Plan shall include a schedule and description of the activities necessary to transition
the work from the incumbent contractor in a manner that:

a. Ensures all work which the new contractor shall be responsible for under the contract is
continued without disruption

b. Provides for an orderly transfer of resources, responsibilities, and accountability from the
incumbent contractor

c. Provides for the ability of the new contractor to perform the work in an efficient,
effective, and safe manner.

The Transition Plan shall address the transfer of Government property currently assigned to the
incumbent contractor to the new contractor during the transition period including Government
furnished and contractor-acquired property (i.e. materials) and associated records.

The Transition Plan shall address coordination with other site entities and ensure continuation of
services by the new contractor. The Contractor is responsible for performing due diligence to
ensure that all activities, deliverables, and actions to be completed by the end of the transition
identified in the PWS are included in the Transition Plan.
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The Contractor’s Transition Plan shall include a description of the Contractor’s implementation
of human resource management consistent with Workforce Transition and Contractor Human
Resources Management requirements as described in Section H including:

a.

b.

«Q

h.

Expected workforce composition and any immediate or anticipated workforce
restructuring;

Identification of any existing issues under the National Labor Relations Act (NLRA) and
its plan for engaging with any labor representatives;

A schedule for preparation and submission of any bargaining unit parameters requests;
Identification of any prevailing wage requirements, including any requirements under
section 4(c) of the Service Contract Labor Standards statute, Construction Wage Rate
Requirements statute, as well as any NLRA requirements with respect to determination of
wages and benefits;

Description of processes for handling labor standards determinations for work packages;
Description of any pension and post-retirement benefit plans;

A plan for identification and resolution of any legal issues regarding any of the above,
including the Contractor’s plan for engaging outside counsel as needed; and

A plan for communicating and engaging with EM NV on these matters.

The Contractor shall submit a Graded Approach for Implementation of Contract Requirements
Plan for EM NV approval to streamline processes, apply a graded approach, and identify
efficiencies and performance improvements (e.g., DOE directives, regulations, and others) that
are critical to accomplishing the mission. The plan shall include a review and recommendations
of changes to the current standards and implementing procedures for the elimination of
requirements and/or streamline of processes. The Contractor shall interface with the other site
Contractors on proposed changes, as necessary.
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SECTION D - PACKAGING AND MARKING

Section D of the Master IDIQ Contract is incorporated by reference.
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SECTION E - INSPECTION AND ACCEPTANCE

Section E of the Master IDIQ Contract is incorporated by reference.
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SECTION F - DELIVERIES OR PERFORMANCE

Section F of the Master IDIQ Contract is incorporated by reference, with the exception of Clause
F.1, which is filled in and provided below.

F.1 PERIOD OF PERFORMANCE
(a) The Task Order period of performance by CLIN:

CLIN 00001- Transition, shall be 60 days from the initial NTP
(October 1, 2020 — November 30, 2020).

(b) The Contractor shall not be paid for work performed or costs incurred prior to the
Task Order effective date. The Contractor is not authorized to proceed beyond the Task
Order period of performance, nor will the Contractor be paid for any costs incurred
beyond that period unless the Task Order is modified by the CO to extend the period of
performance.

10



89303320DEMO000037/ 89303320FEM400174
Transition Task Order

SECTION G - CONTRACT ADMINISTRATION DATA

Section G of the Master IDIQ Contract is incorporated by reference.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

Section H of the Master IDIQ Contract is incorporated by reference.

12
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SECTION I - CONTRACT CLAUSES

Section | of the Master IDIQ Contract is incorporated by reference.

13
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task
Order, with the exception of the following, which are hereby incorporated in this Task Order.

Section J-3 — Contract Deliverables

In addition to the list of Contract Deliverables specified in Section J, Attachment J-3, Contract
Deliverables, the following list of Deliverables are also required for this Task Order.

Task Order 1 — Environmental Operations Deliverables

DOE
Deliverable Response | Deliverable | Task Order
Number Deliverable Distribution Action Time* Due Date Section
T1-0001 Transition Plan | A, B Approve | 15 days Within 7 Sect. C
days after 1.4.1.0,
NTP Contract
Transition
T1-0002 Graded A B Approve | 30 days Within 15 Sect. C
Approach for days after 1.4.1.0,
Implementation NTP Contract
of Contract Transition
Requirements
Plan
T1-0003 Transition status | A, B Informati | N/A Weekly Sect. C
reports on through 1.4.1.0,
Transition Contract
Transition
T1-0004 Declaration of A B Informati | N/A Priortoend | Sect. C
formal on of 1.4.1.0,
acceptance of Transition Contract
responsibility Transition
T1-0005 Diversity Plan A Approve | 30 days Within 60 DOE-H-2046
days of NTP | Diversity
Program (OCT
2014)
T1-0006 Contractor A Approve | 30 Days Priortoend | DOE-H-2001
Employee of transition | Employee
Compensation Compensation:
Plan Pay and
Benefits (Oct
2014)

14
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DOE
Deliverable Response | Deliverable | Task Order
Number Deliverable Distribution Action Time* Due Date Section
T1-0007 Submit DOE A Approve | 30 Days Within 20 H, Special
Form 3220.5, days after Provisions
Application for NTP Applicable To
Contractor Workforce
Compensation Transition and
Approval for Employee
key personnel; Compensation
and provide
market survey
data to
support/justify
requested salary
T1-0008 Annual A Review N/A Annually H, Special
Actuarial Provisions
Evaluations Applicable To
Workforce
Transition and
Employee
Compensation
T1-0009 Recommendatio | A, B Review N/A Prior to DOE-H-2043
ns and/or Assignment | Assignment
suggestions on or Transfer | and Transfer
individual of Prime
transfers or Contracts and
assignments of Subcontracts
subcontracts (Oct 2014)
(Revised)
T1-0010 Organizational A Approve | 15 Days Within 15 DOE-H-2035
Conflict of days after Organizational
Interest NTP Conflict of
Management Interest
Plan Management
Plan (Oct
2014)
(Revised)
T1-0011 FAR 52.203-13, | A,B Informati | N/A Within 30 Clause I,
Contractor Code on days after Contractor
of Business NTP Code of
Ethics and Business
Conduct Copy Ethics and
of Code of Conduct (Oct
Business Ethics 2015)
and Conduct
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DOE
Deliverable Response | Deliverable | Task Order

Number Deliverable Distribution Action Time* Due Date Section

T1-0012 FAR 52.222-26, | A Approve | 30 days Within 30 Clause I,
Equal days after Equal
Opportunity NTP Opportunity
FAR 52.222-27, (Sep 2016);
Affirmative Clause I,
Action Equal
Compliance Opportunity
Requirements for Workers
for Construction with
Affirmative Disabilities
Action Plan for (Jul 2014)
Females &
Minorities

T1-0013 FAR 52.222-35, | A Informati | N/A Within 30 Clause 1,
Equal on days after Equal
Opportunity for NTP Opportunity
Veterans FAR for Veterans
52.222-36, (Oct 2015);
Equal Clause I,
Opportunity for Equal
Workers with Opportunity
Disabilities for Workers
Affirmative with
Action Plan for Disabilities
Veterans and (Jul 2014)
Workers with
Disabilities

* Subject to classification review and public release approval
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